

TABLE 1 completing the begun structures (Two classrooms)

ITEM/MATERIALS	UNIT COST (GH¢)	TOTAL COST (GH¢)	TOTAL COST (EUR €)
		Roofing	
30 pcs. of 2 by 6 wood	50	1500	
50 pcs. of 2 by 4 wood	40	2000	
20 facial boards	50	1000	
100 pcs. of roofing sheet	60	6000	
3 boxes, 3 inches nail	90	270	
3 boxes, 4 inches nail	80	240	
10 boxes roofing nails	90	900	
Workmanship for roofing	3500	3500	
Total for roofing		15,410	
		Plastering	
50 bags of cement	40	2000	
2 trips of sand	500	1000	
Workmanship for plastering	2000	2000	
Total cost for plastering		5,000	

20 buckets of deluxy paint	60	1200	
5 mini bucket of oil paints	50	250	
Brushes and rollers	100	100	
Workmanship for painting	1500	1500	
Total cost for painting		3,050	
		Doors and windows	
2 double doors	400	800	
Two door frames	100	200	
4 windows	200	800	
4 window frames	150	600	
Workmanship for fixing doors and windows	800	800	
Total for windows & doors		3,200	
	GRAND TOTAL Roofing,plastering,painting,doors and windows	26,660	

Total cost of table1; completing the begun structure: 26,660 GHS

Including Transportation costs, unforeseeable costs, permits, seasonal costs: 35,036

Note: the cost of doors and windows include the locks